



ADDENDUM I

SUBJECT: Invitation for Bid #00136, Lone Star Erosion Repair Construction
Scheduled to Open: November 21, 2019 at 11:00 AM C.S.T.

FROM: Emily Hanson, Purchasing Coordinator
ehanson@sara-tx.org

DATE: November 5, 2019

This notice shall serve as Addendum No. I - to the above referenced SOLICITATION

THE ABOVE MENTIONED SOLICITATION IS HEREBY AMENDED AS FOLLOWS:

- 1. ADDED: Pre-Submittal Conference Sign In Sheets (Attachment 1)**
- 2. UPDATED: Questions and Answers from pre-solicitation meeting and submitted via email.**

On November 1, 2019 the San Antonio River Authority (SARA) hosted a Pre-Submittal conference to provide information and clarification for the solicitation. Below is a list of questions that were asked at the pre-submittal conference and to those submitted via email before the question submittal deadline. SARA's official response to questions asked is as follows:

- 1. There is a bid line item for collection and staging of trees, what all is involved with this?**

SARA will have foundation logs and root wads in the staging area for the contractor to utilize. Assume live stake sources are available locally. Contractor to provide labor to collect live stakes.

- 2. When will the job start?**

After the first of the year.

- 3. Were weather and rain delays taken into consideration for the timeframe?**

Yes.

Please acknowledge addendum on Attachment G of the solicitation document when submitting a response.

Pre-Solicitation Sign In Sheet
 San Antonio River Authority
 #00136 Lone Star Erosion Repair Construction
 November 1, 2019 at 11:00 AM CT

#	Name	Organization	Phone	Email
1	Mary Mawberry	JMI Contractors Landscape	210-998-5492	mmawberry@jmicontractors.com
2	Brent Mawberry	JMC	817-312-2128	BRENT@JMC-GAIBACDIA.G
3	Tim Neese	C.S.Bi	404-317-9270	Freese@csbritton.com
4	Kerim Jacaman	Bexar County Publicworks	210-335-0263	Kyajacaman@bexar.org
5	SEAN BRADLEY	SERDON	830-992-1868	SEAN@SERDON.CO
6	John Frazier	Texas Contracting Services	210-336-5949	JFrazier@TexasCS.net
7	Cody K Boy	Tractor Construction	512-643-8294	cody@tractorconstruction.com
8				
9				
10				
11				
12				
13				
14				
15				
16				
17				
18				

Please print legibly